

**NOTICE**

The tender invited by this office Tender Notice of even No. HFW-HMR /GMC /Building/FCA/Tender/2023-10837-41 dated 07.07.2023 for hiring consultancy services for FCA Case Phase-II construction of upcoming Dr.RKGMC campus (Hamirpur) at Jol Sappar is hereby cancelled due to lack of proper competition.

  
Additional Director (Admin.),  
Dr.RKGMC Hamirpur (HP)

Dated 21 July, 2023.

Endst.No.As above/2023-11327-32  
Copy for information and necessary action to :-

1. The Director, Medical Education & Research, HP Shimla-9
2. The Director, Information and Public Relations, Himachal Pradesh, Shimla  
with the request to publish above notice at least three leading newspapers.
3. The Principal, Dr.RKGMC Hamirpur (HP)
4. Information & Technology Administrator,(IT) Section, IGMC Shimla. He is  
requested to upload the above notice on website of this Medical College at the earliest.
5. Notice Board Medical College, Hamirpur.
6. All the tenderers/bidders who participated in above e-tender.

  
Additional Director (Admin.),  
Dr.RKGMC Hamirpur (HP)