DR.RADHAKRISHNAN GOVERNMENT COLLEGE HAMIRPUR (HP) No.HFW-HMR/GMC/Building/FCA/Tender/2023-

CORRIGENDUM

In continuation of this office Tender Notice of even No. 11351-56 dated 22.07.2023 vide which tender for hiring consultancy services for FCA Case Phase-II construction of upcoming Dr.Radhakrishnan Government Medical College campus (Hamirpur) at Jol Sappar was floated and published on 23.07.2023. The due date of sale and submission was 31.07.2023 and opening of tender due on 01.08.2023 which is hereby extended due to administrative reasons as per detail given hereunder:-

- 1. Date of sale and submission of Tender document: up-to 05-08-2023 (at 5:00PM)
- 2. Date of opening of Tender

: 07-08-2023 at 12:30 PM

Other terms & conditions of tender shall remain the same.

Additional Director (Admin.), Dr.RKGMC, Hamirpur (HP).

Endst.No.as above /2020-21-//796 - 800 Copy to:-

Dated HMR the 9/ July,2023

- 1. The Director, Information & Public Relation Department Himachal Pradesh, Shimla for wide publicity in the leading Hindi & English NEWS papers before 01/08/2023. It is requested that a copy of publication may please be supplied to this office.
- 2. The Director Mediçal Education & Research, HP Shimla-171009 for information please.
- Principal, Dr. RKGMC Hamirpur for information and necessary action.
- 4. Information Technology Administrator, IT Section, IGMC Shimla for information with the request to upload the same on the website of this medical college.

5. Notice Boards Medical College, Hamirpur.

Additional Director (Admin.), Dr.RKGMC, Hamirpur (HP).